

JADUAL TENDER KERJA

Tender : PROJEK BEKALAN AIR LUAR BANDAR (BALB) KG. CHEGAR PERAH, DAERAH LIPIS, DAERAH LIPIS, NEGERI PAHANG

No. Tender : KPLB.T.2/2021

BIL	KOD PETENDER	HARGA (RM)	TEMPOH SIAP (MINGGU)	CATATAN
1.	4/58	13,492,494.00	80	
2.	25/58	13,780,800.00	80	
3.	7/58	13,958,136.00	80	
4.	1/58	13,995,994.00	80	
5.	46/58	14,197,750.00	80	
6.	39/58	14,223,431.80	80	
7.	16/58	14,307,396.40	80	
8.	2/58	14,322,388.00	80	
9.	47/58	14,329,750.00	80	
10.	41/58	14,345,879.00	80	
11.	58/58	14,398,390.00	80	
12.	24/58	14,443,675.50	80	
13.	20/58	14,452,404.50	80	
14.	40/58	14,530,000.00	80	
15.	45/58	14,538,300.0	80	
16.	48/58	14,640,500.00	80	
17.	32/58	14,732,000.00	80	
18.	52/58	14,775,160.00	80	
19.	49/58	14,800,000.00	80	
20.	5/58	14,840,000.00	80	
21.	26/58	14,982,525.20	80	
22.	19/58	14,990,000.00	80	

BIL	KOD PETENDER	HARGA (RM)	TEMPOH SIAP (MINGGU)	CATATAN
23.	12/58	15,000,000.00	78	
24.	11/58	15,150,000.00	78	
25.	54/58	15,199,000.00	78	
26.	9/58	15,225,000.00	78	
27.	37/58	15,242,790.00	80	
28.	8/58	15,300,000.00	78	
29.	3/58	15,380,000.00	80	
30.	33/58	15,873,735.50	80	
31.	38/58	15,921,550.00	80	
32.	34/58	16,286,490.00	80	
33.	50/58	16,326,950.00	80	
34.	23/58	16,500,000.00	80	
35.	10/58	16,500,707.00	80	
36.	14/58	16,800,891.70	80	
37.	21/58	16,814,426.00	80	
38.	6/58	17,281,087.11	80	
39.	57/58	17,638,787.00	80	
40.	15/58	17,645,937.00	80	
41.	27/58	17,718,000.00	80	
42.	29/58	17,766,360.70	80	
43.	35/58	17,816,050.00	80	
44.	44/58	17,820,000.00	80	
45.	53/58	17,885,749.59	80	
46.	31/58	17,910,309.00	80	
47.	42/58	17,961,997.00	80	
48.	17/58	18,043,760.20	80	